
 
 
 
 
 
 
 

PART  1 
 
 
 
 

RFP  SCHEDULE  AND  ADVERTISEMENT 
 



 
WASHINGTON  STATE  FERRIES 

 
 

NEW  130 - AUTO  FERRIES 
DESIGN  AND  BUILD  CONTRACT 

 
 

RFP  SCHEDULE 
 
 

All dates are tentative and subject to change. 
 
 

Date Item 
 

December 3, 2003 –  
January 30, 2004 

Project Advertisement.  Commence Phase I. 

 • Daily Journal of 
Commerce  

• The Seattle 
Times 

• Diversity 
Business News 

• Marine Digest 

• Marine Log 
• Marine News 
• Maritime 

Reporter & 
Engineering 
News 

• Pacific Maritime 
Magazine 

  
December 3, 2003 Issue RFP Volume 1A.  (See Note 1.)  
  
January 9, 2004 Standard Prequalification Form and Non-financial 

Prequalification Information Due. 
  
January 19 - February 9, 2004 Shipyard Visits by WSF for Non-financial 

Prequalification Evaluation.  
  
February 2, 2004 Due Date for Receipt of Financial Prequalification 

Information From Interested Parties.  
  
February 27, 2004 Issuance of Letters Re:  Prequalification Status.  
 
Note 1: Financial Prequalification requirements will be confirmed in an RFP 

Addendum. 
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The following elements of the RFP Schedule are tentative at this time.  The event dates 
will be updated when the remainder of the RFP is published. 
 

Date Item 
 

May 3, 2004 Issue Volumes IB through VI. 
  
May 24, 2004 Pre Proposal Conference. 
  
June 16, 2004 Proposal Due Date for Phase I. 
  
August 2, 2004 Select Proposers for Participation in Phase II.   
  
August 6, 2004 Sign Memoranda of Agreement for Phase II with Successful 

Proposers.  Completion of Phase I.  
  
August 6, 2004 Commence Phase II, Development of Technical Proposals.  
  
May 2, 2005 Final Submittal and WSF Approval of Technical Proposals.  

Start of Estimating Process for Proposers.   
  
August 3, 2005 Bid Due Date for Construction Contract.  Completion of 

Phase II.  Commence Phase III. 
  
August 3 – 5, 2005 Bid Evaluation. 
  
August 6, 2005 Award Recommendation. 
  
August 10, 2005 Award. 
  
August 30, 2005 Signed Contract and Contract Security Due for Phase III 

Construction Contract. 
  
September 1, 2005  Commencement of Contract. 
 
 
Note: This RFP Schedule is subject to change during the RFP process. 
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